



COLERAIN HIGH SCHOOL STADIUM SEWER AND WATER IMPROVEMENTS Bid Tabulation Summary (Apparent)

Bids Received 11:00 A.M. - April 12, 2024

Company Name & Address	Name/Email	Bid Bond or Guarantee	Addendums	Base Bid	Alternate 1	Alternate 2	Alternate 3	GRAND TOTAL
					Fire Line	Deduct C900 piping in lieu of ductile iron/copper pipe for base bid only	Deduct C900 piping in lieu of ductile iron for Alternate 1 Fire Line	
D J Drew Company	Andy Jansen	√	√	\$ 468,920.00	\$ 69,000.00	(\$49,500.00)	(\$10,800.00)	\$ 477,620.00
SmithCorp Inc.	Bryan Gessner	√	√	\$ 469,665.00	\$ 57,000.00	(\$21,500.00)	\$21,216.70	\$ 526,381.70
Loveland Excavating and Paving	Eric Hazlett	√	√	\$ 520,926.00	\$ 102,623.00	(\$49,459.00)	(\$11,490.00)	\$ 562,600.00
Smith & Brown Contractors	Don Smith	√	√	\$ 581,775.00	\$ 58,000.00	(\$51,775.00)	(\$13,250.00)	\$ 574,750.00
KNP Watermark LLC	Ken Neyer Jr	√	√	\$ 638,500.00	\$ 95,300.00	(\$36,800.00)	\$54,500.00	\$ 751,500.00